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State of California Department of Transportation
Bid Summary

Bid Opening Date: 05/25/2023 Page 1
Contract Number: 04-3Q5704 05/25/2023
Project ID: 0419000225 THE CITY AND COUNTY OF SAN FRANCISCO AT VARIOUS Contract Code: C
Location: 04-SF-101,280-Var LOCATIONS Number of ltems: 49
Strengthen girder, clean and paint structural steel, & repair deck.
DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 10 Total Number of Working Days: 150 Overrun/Underrun: -$193,019.05
Number of Bidders: 3 Engineers Est: $4,585,560.05 % Over/Under Est: -4.21%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 Cost: $4,392,541.00 VC0000005278 DISNEY CONSTRUCTION, INC. CSLB# 866974 SB PREF CLAIMED
Time: 150 Days x $5,200.00 533 AIRPORT BLVD., SUITE 120 Phone (650) 259-9545
Total: $5,172,541.00 BURLINGAME CA 94010
2 Cost: $5,214,242.00 VC1800002280 MYERS & SONS CONSTRUCTION, LLC CSLB# 1033752 CC PREF CLAIMED
Time: 160 Days x $5,200.00 45 MORRISON AVE Phone (916) 283-9950
Total: $6,046,242.00 SACRAMENTO CA 95838 Fax (916) 614-9520
3 Cost: $5,496,148.28 VCO0000009886 GOLDEN STATE BRIDGE, INC. CSLB# 00851187 CC PREF CLAIMED
Time: 150 Days x $5,200.00 3701 MALLARD DRIVE Phone (925) 372-8000
Total: $6,276,148.28 BENICIA CA 94510 Fax (925) 372-8001

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 05/25/2023 Page 2
Contract Number: 04-3Q5704 05/25/2023

Contract Proposal of Low Bidder

I:\lecr:.1 (I‘:tc??e Item Description M%'!;S:e Eébig:]?itg/d Bid Amount

0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 1,600.00 1,600.00
0002 090105 TIME-RELATED OVERHEAD (LS) LS LUMP SUM 650,000.00 650,000.00
0003 090200 DISPUTE RESOLUTION ADVISOR ON-SITE MEETING EA 6.0 2,000.00 12,000.00
0004 090207 HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS HR 10.0 200.00 2,000.00
0005 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 30,000.00 30,000.00
0006 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 600,000.00 600,000.00
0007 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 90.0 900.00 81,000.00
0008 120204 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY EA 160.0 160.00 25,600.00
0009 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 6.0 6,000.00 36,000.00
0010 130100 JOB SITE MANAGEMENT LS LUMP SUM 40,000.00 40,000.00
0011 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 3,000.00 3,000.00
0012 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 2.0 300.00 600.00
0013 130730 STREET SWEEPING LS LUMP SUM 20,000.00 20,000.00
0014 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 2,000.00 2,000.00
0015 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 560.0 10.00 5,600.00
0016 141110 WORK AREA MONITORING (BRIDGE) LS LUMP SUM 20,000.00 20,000.00
0017 148005 NOISE MONITORING LS LUMP SUM 3,000.00 3,000.00
0018 390132 HOT MIX ASPHALT (TYPE A) TON 105.0 500.00 52,500.00
0019 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 780.0 30.00 23,400.00
0020 046491 STRUCTURAL CONCRETE, BRIDGE (RSC) CY 1.0 60,000.00 60,000.00
0021 511118 CLEAN EXPANSION JOINT LF 182.0 50.00 9,100.00
0022 519088 JOINT SEAL (MR 1") LF 170.0 80.00 13,600.00
0023 519102 JOINT SEAL (TYPE AL) LF 12.0 80.00 960.00

0024 F 550102 STRUCTURAL STEEL (BRIDGE) LB 182,972.0 9.00 1,646,748.00



Bid Opening Date:
Contract Number:

Iltem
No.

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

Item
Code

590115
600001
600011
600013
600033
600037
600041
600043
600045
600047
600160
048485
600200
810120
810230
048332
839790
840516
846030
846035
847210
847218
847222
847224

05/25/2023
04-3Q5704
Contract Proposal of Low Bidder
Item Description M%'!;S:e

CLEAN AND PAINT STRUCTURAL STEEL LS
PUBLIC SAFETY PLAN LS
RAPID SETTING CONCRETE (PATCH) CF
REPAIR SPALLED SURFACE AREA SQFT
REMOVE UNSOUND CONCRETE CF
PREPARE CONCRETE BRIDGE DECK SURFACE SQFT
FURNISH POLYESTER CONCRETE OVERLAY CF
PLACE POLYESTER CONCRETE OVERLAY SQFT
TREAT BRIDGE DECK SQFT
FURNISH BRIDGE DECK TREATMENT MATERIAL GAL
REPLACE ACCESS DOOR EA
RECONSTRUCT CABLE RESTRAINER EA
PAINT BRIDGE IDENTIFICATION EA
REMOVE PAVEMENT MARKER EA
PAVEMENT MARKER (RETROREFLECTIVE) EA
CONCRETE BARRIER (PORTION) LF
RECONSTRUCT METAL RAILING (BRIDGE) LF
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT
REMOVE THERMOPLASTIC TRAFFIC STRIPE LF
REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT
6" TRAFFIC STRIPE TAPE (WARRANTY) LF
6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF
6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12) LF

8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF

Estimated
Quantity

LUMP SUM
LUMP SUM
126.0
28.0
126.0
13,023.0
209.0
2,089.0
10,934.0
133.0
3.0
2.0
2.0
30.0
30.0
2.0
39.0
150.0
497.0
150.0
560.0
370.0
370.0

50.0

Bid

170,000.00
12,000.00
400.00
600.00
600.00
2.00
100.00
39.00
1.50
75.00
20,000.00
3,000.00
250.00
5.00
35.00
10,000.00
230.00
40.00
10.00
10.00
23.00
28.00
28.00
30.00

Page 3
05/25/2023

Amount

170,000.00
12,000.00
50,400.00
16,800.00
75,600.00
26,046.00
20,900.00
81,471.00
16,401.00

9,975.00
60,000.00
6,000.00
500.00
150.00
1,050.00
20,000.00
8,970.00
6,000.00
4,970.00
1,500.00
12,880.00
10,360.00
10,360.00

1,500.00
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Contract Number: 04-3Q5704 05/25/2023

Contract Proposal of Low Bidder

0049 999990 MOBILIZATION LS LUMP SUM 430,000.00 430,000.00
Cost: $4,392,541.00
Time: 150 Days x $5,200.00

Bid Amount: $5,172,541.00



Bid Opening Date: 05/25/2023
Contract Number: 04-3Q5704

Iltem
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

Second

Bid Amount
5,000.00 5,000.00
1,695,000.00 1,695,000.00
2,000.00 12,000.00
200.00 2,000.00
25,000.00 25,000.00
725,000.00 725,000.00
1,200.00 108,000.00
100.00 16,000.00
20,000.00 120,000.00
30,000.00 30,000.00
2,500.00 2,500.00
400.00 800.00
100,000.00 100,000.00
3,500.00 3,500.00
10.00 5,600.00
20,000.00 20,000.00
7,500.00 7,500.00
1,325.00 139,125.00
45.00 35,100.00
10,000.00 10,000.00
40.00 7,280.00
80.00 13,600.00
165.00 1,980.00
3.00 548,916.00
740,000.00 740,000.00
7,500.00 7,500.00
250.00 31,500.00
750.00 21,000.00
225.00 28,350.00
1.00 13,023.00
125.00 26,125.00
30.00 62,670.00
1.50 16,401.00

Summary of Remaining Bidders

Third

Bid
4,000.00
676,000.00
2,000.00
200.00
20,000.00
300,000.00
1,100.00
90.00
7,500.00
15,000.00
3,000.00
350.00
9,999.00
10,000.00
10.00
7,500.00
8,000.00
1,300.00
45.00
25,000.00
55.00
125.00
200.00
14.99
490,000.00
7,500.00
225.00
800.00
175.00
2.00
101.00
19.00
2.00

Amount

4,000.00
676,000.00
12,000.00
2,000.00
20,000.00
300,000.00
99,000.00
14,400.00
45,000.00
15,000.00
3,000.00
700.00
9,999.00
10,000.00
5,600.00
7,500.00
8,000.00
136,500.00
35,100.00
25,000.00
10,010.00
21,250.00
2,400.00
2,742,750.28
490,000.00
7,500.00
28,350.00
22,400.00
22,050.00
26,046.00
21,109.00
39,691.00
21,868.00
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Bid Opening Date: 05/25/2023
Contract Number: 04-3Q5704

Item
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

Cost:
Time:

Bid Amount:

Second

Bid Amount
100.00 13,300.00
7,500.00 22,500.00
5,000.00 10,000.00
350.00 700.00
5.00 150.00
35.00 1,050.00
5,000.00 10,000.00
500.00 19,500.00
46.00 6,900.00
6.00 2,982.00
15.00 2,250.00
26.00 14,560.00
36.00 13,320.00
38.00 14,060.00
50.00 2,500.00
500,000.00 500,000.00

$5,214,242.00
160 Days x $5,200.00

$6,046,242.00

Summary of Remaining Bidders

Third

Bid Amount
75.00 9,975.00
6,000.00 18,000.00
5,000.00 10,000.00
350.00 700.00
6.00 180.00
12.00 360.00
2,000.00 4,000.00
550.00 21,450.00
40.00 6,000.00
10.00 4,970.00
10.00 1,500.00
23.00 12,880.00
28.00 10,360.00
30.00 11,100.00
9.00 450.00
500,000.00 500,000.00

$5,496,148.28
150 Days x $5,200.00

$6,276,148.28
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04-3Q5704

PAGE S1

04-SF-101,280-VAR 5/26/2023
5/25/2023
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000005278 DEES BURKE ITEM 26 (100%)
PASADENA CA 1012305
DEES BURKE ITEM 30 (100%)
PASADENA CA 1012305
DEES BURKE ITEM 31 (100%)
PASADENA CA 1012305
DEES BURKE ITEM 32 (100%)
PASADENA CA 1012305
DEES BURKE ITEM 33 (100%)
PASADENA CA 1012305
FARWEST SAFETY ITEM 5 (100%)
LODI CA 523187
EUROSTYLE MANAGEMENT ITEM 16 (100%)
N. HIGHLANDS CA 841418
EUROSTYLE MANAGEMENT ITEM 25 (100%)
N. HIGHLANDS CA 841418
CENTRAL STRIPING ITEM 15 (100%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING ITEM 42 (100%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING ITEM 43 (100%)
RANCHO CORDOVA CA 403896

CONTINUED ON NEXT PAGE



04-3Q5704
04-SF-101,280-VAR
5/25/2023

BIDDER ID

NAME AND ADDRESS

PAGE S2
5/26/2023

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000005278

CENTRAL STRIPING
RANCHO CORDOVA CA

CENTRAL STRIPING
RANCHO CORDOVA CA

CENTRAL STRIPING
RANCHO CORDOVA CA

CENTRAL STRIPING
RANCHO CORDOVA CA

CENTRAL STRIPING
RANCHO CORDOVA CA

CAL VET
SAN JOSE CA

CAL VET
SAN JOSE CA

403896

403896

403896

403896

403896

894938

894938

ITEM 44 (100%)

ITEM 45 (100%)

ITEM 46 (100%)

ITEM 47 (100%)

ITEM 48 (100%)

ITEM 6 (40%)

LANE CLOSURES ONLY



04-3Q5704
04-SF-101,280-VAR
5/25/2023

BIDDER ID

NAME AND ADDRESS

PAGE S3
5/26/2023

LIST OF SUBCONTRACTORS
LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000009886

CAL VET CONSTRUCTION SERVICES

SAN JOSE CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOBA CA

QA CONSTRUCTORS
SAN FRANCISCO CA

QA CONSTRUCTORS
SAN FRANCISCO CA

QA CONSTRUCTORS
SAN FRANCISCO CA

CONTINUED ON NEXT PAGE

894938

403896

403896

403896

403896

403896

403896

403896

1013265

1013265

1013265

ITEM 6 (100%)

ITEM 1 (37%)

ITEM 15 (100%)

ITEM 42 (100%)

ITEM 49 (10%)

LEAD PLAN FOR SUB'S SCOPE

ITEMS 42-48 (ALL 100%)

MOBE FOR SUB'S SCOPE

ITEM 18 (100%)

ITEM 19 (100%)

ITEM 49 (3%)



04-3Q5704
04-SF-101,280-VAR
5/25/2023

BIDDER ID

NAME AND ADDRESS

PAGE S4
5/26/2023

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000009886

QA CONSTRUCTORS
SAN FRANCISCO CA

CERTIFIED COATINGS
FAIRFIELD CA

CERTIFIED COATINGS
FAIRFIELD CA

1013265

887287

887287

MOBE FOR SUB'S SCOPE

ITEM 25 (80%)

FIELD WORK ONLY



04-3Q5704
04-SF-101,280-VAR
5/25/2023

BIDDER ID

NAME AND ADDRESS

LICENSE NUMBER

PAGE S5
5/26/2023

LIST OF SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC1800002280

JEFFCO PAINTING & COATING
VALLEJO CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

QA CONSTRUCTORS
SAN FRANCISCO CA

QA CONSTRUCTORS
SAN FRANCISCO CA

CONTINUED ON NEXT PAGE

364702

374600

374600

374600

374600

374600

374600

374600

374600

1013265

1013265

ITEM 25 (100%)

ITEM 1 (100%)

ITEM 15 (100%)

ITEM 38 (100%)

ITEM 42 (100%)

ITEM 49 (15%)

ITEMS 38-39

ITEMS 42-48

MOBE FOR THEIR WORK ONLY

ITEM 18 (100%)

ITEM 49 (2.5%)



04-3Q5704
04-SF-101,280-VAR
5/25/2023

BIDDER ID

NAME AND ADDRESS

LIST OF SUBCONTRACTORS
LICENSE NUMBER

PAGE S6
5/26/2023

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC1800002280

QA CONSTRUCTORS
SAN FRANCISCO CA

QA CONSTRUCTORS
SAN FRANCISCO CA

1013265

1013265

ITEMS 18-19

MOBE FOR THEIR WORK ONLY
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